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STATEMENT OF WORK FOR
CONSTRUCTION SERVICES
REPLACE ROOF CANVAS IN VISA WAITING AREA

INTRODUCTION

The U.S. American Embassy is looking for an experienced company to replace the existing roof
canvas, modifications and perform related work in the steel structures for the work on roof canvas
in visa waiting area, inside the US Chancery Compound.

The canvas will be black or gray color with resistance against UV rays and will be as “Ultralona”.
This material (ultralona) should be sealing on external surface.

In all existing structural pieces with rust presence, shall receive a mechanical cleaning until white
metal is found and all rust is removed and then coats of rust primer will be applied immediately
after. Once finished steel structure shall be painted with two coats of enamel, black color

Paint should be done with fine brushes or rollers. Avoid air compressed painting to eliminate
contaminations on adjacent surfaces.

The contractor should be build new structural pieces for extended the existing, and perform news
according the specifications in drawings all the pipes should be; STEEL PIPE BLACK schedule 40
(ANSIB36.10;).

Provide the properly canvas for news metallic structures and additionally suggested in drawings.

All welding according with AWS. - Root pass with E-6011, second pass with E-7018 should be
done where it's necessary to do it.

The contractor should be install the all new canvas accordingly and properly; it shall have double
stitching the edges of the sheets and shall have buttonholes of tin or brass every 7" and they
must be fastened with nylon or polyester cord 3/16 along the structure.

Embassy only provides water and electrical power for this work. Embassy can provide power on:
115 Volts/1 phase/60 Hz, 208 Volts/3 phase/60 Hz, 480 Volts/3 phase/60 Hz. in one single point
where the Contractor will perform its work. Contractor must connect to this electrical point
according to his requirements with electrical extension cords, reliable, good quality and in good
conditions. The use of extensions in bad conditions or improper connections will not be allowed.
Contractor must provide all equipment and materials.

Contractors must provide their own equipment and scaffolds

Contractor must follow all working safety regulations and provide their personnel with appropriate
safety equipment like gloves, security shoes, ocular protection, earring protection, falling
protection etc... A site meeting will be held to discuss safety issues prior to work commencing

Areas to be covered with Canvas , are indicated on submitted PDF drawing , on roof canvas in
visa waiting area, are as follows
1 Remove existing fabric canvas roof covers 150 M2

2 Provide new canvas according measurements.

In the field 384 M2
3 Install new canvas 384 M2
4 Do the general maintenance on the existing Metallic
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Structural according with the sow. GL
5 Provide and install new metallic structure according
The sow 72 M

Area Total to be covered with canvas
( Canvas 1,2,3,4 & 5 according drawings plus
Additional canvas between big pot flowers) 384 M2

All given measurements shall be confirmed by the Contractor, since this is a fixed sum lump
Contract. No amendments in the Contract shall be accepted due to discrepancy with the
measurements

The Embassy is providing in Attachment 1 SCOPE OF WORK ( SOW).
The Embassy is providing in Attachment 2 the Contractor Safety Policy.
Working days: Monday thru Sunday 8 AM to 5 PM

Upon completion of work area is to be returned to clean condition with no dust or paint stains in
evidence and no excess paint dropping on floors, outlets or fixtures.

All retouching works should be included and the area should be kept clean during and at the end
of each working days.

All damaged areas during the working process should be restored to its original conditions.

Contractor must remove and dispose all exceeding material.

The facility, US Chancery Building is located in Encalada Ave. Block 17 s/n. All inspections shall
be requested through the Embassy’s Facility Manager [FM] or Contracting Officer Representative
[COR].

Work shall be completed as expeditiously as possible. The structure shall be occupied during the
execution of this contract. Contractor shall coordinate with Contracting Officer for work phasing
and job sequencing with work commencing and completing in each apartment unit in a sequential
manner. Contractor to submit a phasing plan with construction schedule for review and approval
prior to commencement of work at the site.

Contractor may be allowed to overlap phases upon exhibition of sufficient capability to execute the
project simultaneously at multiple apartment units with the approval of the Contracting Officer
[CO].

GENERAL REQUIREMENTS

The Contractor shall provide quantity surveyors, construction personnel, equipment, materials,
tools and supervision as needed to complete the services that meet the technical requirements in
this Statement of Work [SOW]. It is expected that the Contractor shall partner closely with
Embassy personnel.

The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price
and performance period. The period of performance for all Phases of the project shall be
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completed in 10 working days from the Construction begins, as defined on paragraph 9.2.

The Contractor shall have limited access to or be admitted into any structure outside the areas
designated for the project except with permission by the Embassy. The Contractor shall address
the impact of the consequent disruption and provide for a continuing level of operation for
continuous occupation of the residence during construction.

The Contractor shall be required to prepare and submit reports, bill of materials, product literature,
drawings, specifications, quality control schedules, safety plan and construction costs. These
documents shall provide the necessary interfaces, coordination, and communication between the
Embassy and Contractor for the delivery of a completed project.

GOVERNMENT MATERIAL (GM) [Not applicable]

CONTRACT ADMINISTRATION

The Contractor shall not conduct any work that is beyond this Statement of Work and
accompanying specifications unless directed in writing by the Contracting Officer [CO]. Any work
done by the Contractor beyond this SOW and accompanying specifications without direction from
the CO will be at the Contractor’'s own risk and at no cost to the Embassy.

The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor. No work shall
be initiated until the NTP is issued by the CO.

The Contracting Officer may designate more than one individual to serve as the Contracting
Officer's Representative [COR]. The Contractor will be furnished evidence of COR appointments,
including explicit authority delegated to each COR and their responsibilities.

The Embassy does not make representations or warranties of whatsoever kind or nature, either
expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with
the standards, codes and requirements described or referred to in this SOW, or the extent of
coordination between or among the documents provided to the Contractor.

The Embassy’s review, approval, or acceptance of, nor payment for the services required under
this contract shall be construed to operate as a waiver of any rights under this contract or any
cause of action against the Contractor arising out of the performance of this contract.

The Embassy has the right to inspect and test all services called for by the contract, to the extent
practicable at all times and places during the term of the contract. The Office of Overseas
Buildings may perform quality assurance inspections [QAI] and tests during construction to
confirm the work is installed according to the SOW.

The Contracting Officer has the authority to issue a temporary stop order during the execution of
any particular phase of this SOW. This authority may be executed when the Embassy requires
time for official functions, or is in possession of specific credible information indicating that the
lives of Embassy personnel are immediately threatened and that the execution of the project will
increase the Embassy's vulnerability. The Contractor shall promptly notify the CO that work has
been stopped.

If any of the Contractor’s services do not conform to the contract requirements, the COR may
require the Contractor to perform the services again in conformity with the contract requirements.
The Embassy may by contract or otherwise, perform the services and charge the Contractor any
cost incurred by the Embassy that is directly related to the performance of such service or
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terminate the contract for default.

The Embassy has the right to terminate this contract of convenience at any time in whole, or from
time to time, if the Contracting Officer determines it is in the interest of the Embassy.

RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all construction and other services furnished under this contract. The Contractor
shall, without additional compensation, correct or revise any errors or deficiencies in its
construction and other services.

The Contractor shall identify a Project Site Manager who shall be responsible for the overall
management of the project and shall represent the Contractor on the site during construction.
The Project Site Manager shall be approved by the COR.

The Project Site Manager shall attend all project meetings, prepare Status Reports on the project
and submit them to the COR. Status Reports shall contain meeting minutes, accomplishments,
arising concerns and proposed solutions, any proposed changed orders, and any other pertinent
information required to report the progress of performance.

The Contractor shall provide and submit to the COR Daily Construction Reports as indicated on
Attachment 3, indicating events, work accomplished, materials delivered etc.

All documentation produced for this project will become the ownership of the Embassy at the
completion of this project.

The Contractor shall verify that all materials, equipment, and systems provide operational
dependability. The Contractor assures the completed construction shall be easily maintained or
replaced with readily available materials and services.

Any cost associated with services subcontracted by the Contractor shall be borne by and be the
complete responsibility of the Contractor under the fixed price of this contract.

The Contractor is responsible for safety and shall comply with all local labor laws, regulations,
customs and practices pertaining to labor, safety and similar matters. The Contractor shall
promptly report all accidents resulting in lost time, disabling, or fatal injuries to the COR.

The Contractor shall be and remain liable to the Embassy in accordance with applicable law for all
damages to the Embassy caused by the Contractor's negligent performance of any of the services
furnished under this contract. The rights and remedies for the Embassy provided for under this
contract are in addition to any other rights and remedies provided by law.

PRE-CONSTRUCTION REQUIREMENTS

The Contractor shall examine all the documents and visit the site to fully inform themselves of alll
the conditions and limitations applied to the work and submit a firm fixed price cost proposal for all
the work. No subsequent cost allowance will be made to the Contractor for neglect of the existing
conditions.

Provide a statement that the Contractor's company and all personnel are experienced in
structural works similar to type and scope required for the work.
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The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety
Plan [PSP] to address the project. The QCS and PSP are intended to document the entire project
from beginning to end.

Submit a copy of a Contractor’s Installation Guarantee covering the work, labor and equipment for a
period of ONE [1] year at no cost to the Embassy signed by the Contractor.

Submit a Bill of Materials [BOM], product literature, samples and standard specification submittals
of all materials to be used in the project provided by the contractor. The BOM's shall list the
equipment and materials in sufficient detail that a purchase order for the materials and equipment
can be executed without further elaboration or specifications. These documents will be used by
the Embassy to approve all equipment and materials.

CONSTRUCTION REQUIREMENTS

No construction shall begin until approvals of the Pre-Construction Submittals are accepted by the
COR. Requests for approvals should be sent to the COR in the appropriate form as indicated on
Attachment 6 Shop Drawing/Material Approval Request

The approval of the drawings and/or materials by the Contracting Officer shall not be construed as
a complete check, but will indicate only that the general method of construction and detailing is
satisfactory. Approval of such drawings and/or materials will not relieve the Contractor of the
responsibility for any error which may exist as the Contractor shall be the responsible for the
dimensions, design, quality, adequate connections, details and satisfactory construction of all
work.

The Contractor shall be responsible for all required materials not provided by the Embassy,
equipment and personnel to manage, administer, and supervise the project. All workmanship
shall be of good quality and performed in a skillful manner as determined by the COR.

All materials and equipment incorporated into the project shall be new unless noted otherwise.
The Contractor shall transport and safeguard all materials and equipment required for
construction.

Equipment and materials shall be carefully handled, properly stored, and adequately protected to
prevent damage before and during installation, in accordance with the manufacturer's
recommendations. Damaged or defective items shall be replaced. The contractor will be
responsible for security of all materials and equipment.

Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the
Contractor - not the Embassy. The Contractor must be on hand to accept shipments; the
Embassy will not accept shipments.

The Contractor will be provided with a storage and staging area as determined by the COR. The
Contractor shall be responsible for restoring the area to its original condition at the completion of
the work. The Contractor shall be responsible for repair of any damage incurred to buildings or
pavement as a result of storage activities. The Contractor is responsible for obtaining any
additional off compound storage areas as required.

The Contractor shall at all times keep the work area free from accumulation of waste materials.
Upon completing construction, the Contractor shall remove all temporary facilities and leave the
project site in a clean and orderly condition acceptable to the COR.

The Contractor shall perform the work at the site during the Embassy's normal workday hours,
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unless agreed upon with the COR.

The Contractor shall be responsible for connection of temporary utilities to existing utilities
including water and power lines. All temporary connections to local water and power lines shall be
coordinated with the COR. The Contractor shall pay all costs incurred in connecting, converting,
and transferring the utilities to the work. The Contractor shall be responsible for making
connections including providing back flow preventer devices on connections to domestic water
lines, providing transformers, and for disconnections.

At the end of each work day, or notification of a temporary stop order, the Contractor shall lower
and fixed all temporary work platforms and/or harnesses. Contractor shall notify the COR of the
temporary barricade locations. Beginning the next workday, the contractor shall remove the
temporary barricades before continuing the project.

Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor
shall take every practicable precaution to minimize danger to person, the work and adjacent
property. Precautions shall include, but not be limited to, closing all openings, removing all loose
materials, tools and equipment from exposed locations, and other temporary work.

Cleanup - The Contractor shall keep the work area, including storage areas, free from
accumulations of waste materials on a daily basis and comply with all federal, state and local
regulations pertaining to the storage, transport and disposal of wastes. The Contractor shall not
use Embassy waste disposal facilities including garbage cans, trash piles or dumpsters.

Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities
shall be sodded with an approved grass native to the sodded area as approved by the COR.
These shall include areas which existing pavement is removed, areas where excavation takes
place, and areas where existing sod is killed or compacted by construction activities. Landscape
shrubs killed or damaged by construction activities shall be replaced with same species and size.

CRITERIA

The Contractor work shall in accordance with U.S. codes and standards. The COR will review
and comment on the Contractor’s submissions using the following codes and standards:
American Society for Testing & Materials,

2003 International Building Code

2003 International Mechanical Code

2003 International Plumbing Code

2002 National Electrical Code (NFPA)

Contractor shall provide specifications, samples and manufacturer’s data sheets

DELIVERABLE SCHEDULE

The Contractor shall commence work under this contract promptly, execute the work diligently,
and achieve final completion and acceptance including final cleanup of the premises within the
period specified.

Milestones:

Contractor Pre-Proposal Site Visit July 8" 2013
Proposal Submittance July 12", 2013
Pre-Construction Submittals Within 10 days of NTP

Embassy Submittal Review 10 days
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Construction Begins Within 30 days of NTP and/or when personnel is
cleared by Embassy Security
Construction 10 working days

Project Completion: Furnish one copy of maintenance and operating information, Contractor’'s one
year workmanship guarantee and product literature of all items installed.

PROJECT SECURITY

The work to be performed under this contract requires that the Contractor, its employees and sub-
contractors shall be cleared by Embassy Security and submit corporate, financial and personnel
information for review by the Embassy. Information submitted by the Contractor will not be
disclosed beyond the Embassy.

The Contractor shall submit this information including construction vehicle requirements within 10
days of the Notice to Proceed.

PAYMENTS

The Contractor shall provide a fixed priced lump sum proposal to the Contracting Officer; Price
Schedule Breakdown as well as schedule of the works as indicated on Attachment 4; Proposed
Performance Chart The Contractor Attachment 5 may submit requests for progress payments at
monthly intervals to cover the value of labor and materials completed to date, as indicated on
Attachment 6. In making progress payments, there shall be retained 10% of the amount due
until final completion.

The Contractor shall submit one copy of all payment invoices, with the appropriate backup
documents to the COR. The COR will determine if the invoice is complete and proper as
submitted. The COR also will determine if billed services have been satisfactorily performed and
if expenses billed are correct. If it is determined that the amount billed is incorrect, the COR will
within seven days, request the Contractor to submit a revised invoice.

The Contractor shall specifically identify his last invoice "Final Invoice." The Final invoice shall
include the remaining payment claimed to be due under the basic contract and all modifications
issued, if any. The final invoice shall also have the Contractor's Release of Claims Certificate
attached.

END OF STATEMENT OF WORK



